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Current copies of the following documents are hereby made part of these
contract documents by reference. These documents are available on the DFCM
web site at http://dfcm.utah.gov or are available upon request from DFCM:

DFCM General Conditions dated May 25, 2005
DFCM Application and Certificate for Payment dated May 25, 2005

Technical Specifications:
Drawings:

The Agreement and General Conditions dated May 25,
2005 have been updated from versions that were formall
adopted and in use prior to this date. The changes made to

the General Conditions are identified in a document entitled
Revisions to General Conditions that is available on DFCM’s
://dfcm.utah.gov
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INVITATION TO BID

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I

ARE ALLOWED TO BID ON THIS PROJECT

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for

the construction of the following project:

CENTRAL COOLING TOWER

REPAIRS

WEBER STATE UNIVERSITY — OGDEN, UTAH

DFCM PROJECT NO: 05281810

Project Description: Repair and replace parts as required on the central cooling tower. Construction Cost

Estimate: $61,116.

FIRM NAME POINT OF CONTACT PHONE FAX
A.H. Palmer Mr. Val Palmer (435) 752-4814 (435) 752-6991
Alternative Mechanical Cont Mr. Ron White (801) 261-8523 (801) 261-8561
Barclay Mechanical Mr. Mike Barclay (435) 835-5084 (435) 835-5085

KOH Mechanical Contractors Mr
Mechanical Service and Systems Mr
Palmer-Christiansen Company Inc Mr

. Larry Hansen
. Randy Karren

. Brett Christiansen

(801) 254-7013
(801) 255-9333
(801) 466-1679

(801) 254-6374
(801) 561-4673
(801) 466-1777

Ralph Tye and Sons, Inc Mr. Doug Tye (801) 262-9900 (801) 262-1391
S.R. Mechanical, Inc. Mr. Steven Roberts (435) 529-7492 (435) 529-7851
U.S. Mechanical, LLC Mr. Brad Bylund (801) 785-6028 (801) 785-6029

The bid documents will be available on Friday, January 6, 2006 in electronic format from DFCM at 4110
State Office Building, Salt Lake City, Utah 84114, telephone (801) 538-3018 and on the DFCM web page
at http://dfcm.utah.gov. For questions regarding this project, please contact Kurt Baxter, Project Manager,
DFCM, at (801) 538-3174. No others are to be contacted regarding this project.

A MANDATORY pre-bid meeting and site visit will be held at 1:00 PM on Thursday, January 12, 2006
at the WSU Facilities Building, 3710 Skyline Blvd., Ogden, Utah. All short listed prime contractors
wishing to bid on this project must attend this meeting.

Bids must be submitted by 2:00 PM on Wednesday, January 25, 2006 to DFCM. DURING THE 2006
LEGISLATIVE SESSION, THE BIDS WILL BE RECEIVED, OPENED, AND READ ALOUD IN
THE CONFERENCE CENTER BUILDING AT THE UTAH STATE FAIRPARK, 155 NORTH
1000 WEST, SALT LAKE CITY, UTAH. Note: Bids must be received at the Conference Center
Building at the Utah State Fairpark by the specified time. The contractor shall comply with and require
all of its subcontractors to comply with the license laws as required by the State of Utah.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction & Management reserves the right to reject any or all bids or to
waive any formality or technicality in any bid in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

MARLA WORKMAN, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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STAGE II BIDDING PROCESS

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I ARE
ALLOWED TO BID ON THIS PROJECT

1. Invitational Bid Procedures

Invitation to Bid: DFCM will notify each short-listed firm via e-mail and/or fax when a project
is ready for construction services.

Bid Documents: Bidding documents including plans and specifications (if applicable) may be
obtained by accessing DFCM’s web page at http://dfcm.utah.gov or at DFCM’s office 4110
State Office Building, Salt Lake City, Utah 84114.

Mandatory Pre-Bid Site Meeting: If required, the schedule contained in this document will
indicate the date, time, and place of the mandatory pre-bid site meeting. At this meeting,
contractors will receive additional instructions about the project and have an opportunity to ask
questions about project details. If a firm fails to attend a pre-bid site meeting labeled
“Mandatory” they will not be allowed to bid on the project.

Written Questions: The schedule contained in this document will indicate the deadline for
submitting questions in writing to the DFCM Representative pertaining to this project.

Final Addendum: The schedule contained in this document will indicate the deadline for DFCM
issuing the final addendum clarifying questions and changes to the scope of work. Contractors
are responsible for obtaining and responding to information contained in the addenda.

Submitting Bids: Bids must be submitted to DFCM by the deadline indicated on the schedule
contained in this document. DURING THE 2006 LEGISLATIVE SESSION, THE BIDS WILL
BE RECEIVED, OPENED, AND READ ALOUD IN THE CONFERENCE CENTER BUILDING
AT THE UTAH STATE FAIRPARK, 155 NORTH 1000 WEST, SALT LAKE CITY, UTAH.
Bids submitted after the deadline will not be accepted. (Additional information pertaining to
bidding is contained later in this document).

Subcontractors List: The firm selected for the project must submit a list of all subcontractors by

the deadline indicated on the schedule contained in this document. (Additional information
pertaining to subcontractor lists is contained later in this document)

2. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as
stated in the Notice to Contractors.
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Stage 11 — Bidding Process
Page No. 2

3. Bids

Before submitting a bid, each bidder shall carefully examine the Contract Documents; shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations;
and shall include in the bid the cost of all items required by the Contract Documents. If the
bidder observes that portions of the Contract Documents are at variance with applicable laws,
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the
bidder shall promptly notify the DFCM Representative and the necessary changes shall be
accomplished by Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form
provided in the procurement documents and submitted in a sealed envelope at the location
specified by the Notice to Contractor's prior to the published deadline for the submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON
THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER
TO BE CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than the DFCM’s required bid
bond form, and the bid security meets all other legal requirements, the bidder will be allowed to
provide an acceptable bid bond by the close of business on the next business day following
notification by DFCM of submission of a defective bid bond security. Note: A cashier’s check
cannot be used as a substitute for a bid bond.

4. Contract and Bond

The Contractor's Agreement will be in the form bound in the specifications. The Contract Time
will be as indicated in the bid. The successful bidder, simultaneously with the execution of the
Contract Agreement, will be required to furnish a performance bond and a payment bond, both
bearing original signatures, upon the forms provided in the procurement documents. The
performance and payment bonds shall be for an amount equal to one hundred percent (100%) of
the Contract Sum and secured from a company that meets the requirements specified in the
requisite forms. Any bonding requirements for Subcontractors will be specified in the
Supplementary General Conditions.
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Stage 11 — Bidding Process
Page No. 3

5. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List
Form”, which are included as part of these Contract Documents. The subcontractors list shall be
delivered to DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.
Requirements for listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with
requirements for the listing and changing of subcontractors. Any contractor who is found to not
be in compliance with these requirements is subject to a debarment hearing and may be debarred
from consideration for award of contract for a period of up to three years.

6. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part
of the drawings, specifications or other Contract Documents, such person shall submit to the
DFCM Representative a request for an interpretation thereof. The person or entity submitting
the request will be responsible for its prompt delivery. Any interpretation of the proposed
documents will be made only by Addenda duly issued and a copy of such Addenda will be
mailed or delivered to each person or entity receiving a set of documents. Neither DFCM nor
A/E will be responsible for any other explanations or interpretations of the proposed documents.
AJ/E shall be deemed to refer to the architect or engineer hired by DFCM as the A/E or
Consultant for the Project.

7. Addenda
Any Addenda issued during the time of bidding shall become part of the Contract Documents

made available to the bidders for the preparation of the bid, shall be covered in the bid, and shall
be made a part of the Contract.

8. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible
bidder, based on the lowest combination of base bid and acceptable prioritized alternates,
provided the bid is reasonable, is in the interests of the State of Utah to accept and after applying
the Utah Preference Laws in U.C.A. Title 63, Chapter 56. The DFCM reserves the right to waive
any technicalities or formalities in any bid or in the bidding. Alternates will be accepted on a
prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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Stage II — Bidding Process
Page No. 4

9. DFCM Contractor Performance Rating

DFCM will evaluate the performance of the Contractor. This evaluation may include comments
from the User. The Contractor will have an opportunity to review and comment on the
evaluation. Evaluations, including the Contractor’s comments, may be considered in future
selection in the evaluation of the Contractor’s past performance.

10. Licensure

The Contractor shall comply with and require all of its Subcontractors to comply with the license
laws as required by the State of Utah.

11. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

12. Time is of the Essence

The completion deadline for this project is March 30, 2006. Failure to meet the completion
deadline may result in a poor performance rating from DFCM which may have a negative impact
on your firm’s ability to obtain future work with the state of Utah and may also result in
liquidated damages being assessed. Time is of the essence in regard to all the requirements of
the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidders within 24 hours after the bid
opening if the contractor has made an error in preparing the bid.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed
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Stage II — Bidding Process
Page No. 5

the standards set forth in the drawings and specifications and are compatible with the intent and
purpose of the design, subject to the written approval of the A/E. Such written approval must
occur prior to the deadline established for the last scheduled addenda to be issued. The A/E’s
written approval will be in an issued Addendum. If the descriptive material is not restrictive, the
products of other manufacturers specified will be accepted without prior approval provided they
are compatible with the intent and purpose of the design as determined by the A/E.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by the DFCM to any concern of
financial responsibility of the Contractor, Subcontractor or Sub-subcontractor.

16. Debarment.

By submitting a bid, the Contractor certifies that neither it nor its principals, including project
and site managers, have been, or are under consideration for, debarment or suspension, or any
action that would exclude such from participation in a construction contract by any governmental
department or agency. If the Contractor cannot certify this statement, attach to the bid a detailed
written explanation which must be reviewed and approved by the DFCM as part of the
requirements for award of the Project.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

Stage II = Two-Stage Bidding Process

PROJECT NAME: CENTRAL COOLING TOWER REPAIRS
WEBER STATE UNIVERSITY — OGDEN, UTAH
DFCM PROJECT #: 05281810
Event Day Date Time Place
Stage 11 Bidding Friday | January 6, 2006 | 9:00 AM DFCM, 4110 State Office
Documents Available Building, SLC, UT and
DFCM web site *
Mandatory Pre-bid Site| Thursday |January 12, 2006| 1:00 PM [WSU Facilities Building 3710
Meeting Skyline Blvd., Ogden, Utah
Last Day to Submit Tuesday |January 17,2006| 4:00 PM DFCM, 4110 State Office
Questions Building, SLC, UT
Final Addendum Issued| Thursday |January 19, 2006| 4:00 PM DFCM, 4110 State Office
Building, SLC, UT or DFCM
web site*
Prime Contractors Wednesday [January 25, 2006| 2:00 PM |Conference Center Building
Turn in Bid and Bid Utah State Fairpark
Bond 155 West 1000 North
Salt Lake City, UT **
Subcontractors List Thursday |January 26, 2006| 2:00 PM DFCM, 4110 State Office
Due Building, SLC, UT
FAX TO: 801-538-3677
Project Completion Thursday | March 30, 2006 | 5:00 PM
Date

* DFCM’s web site address is http://dfcm.utah.gov

*%

Due to the limited parking on Capitol Hill and anticipated shortage of parking

during the 2006 Legislative Session, all bids will be received, opened, and read at the
Conference Center at the Utah State Fairpark. Refer to map on the DFCM web site
for directions (http://dfcm.utah.gov/project center/ads_solicitations.htm)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids
for the CENTRAL COOLING TOWER REPAIRS — WEBER STATE UNIVERSITY — OGDEN,
UTAH DFCM PROJECT NO. 05281810 and having examined the Contract Documents and the site
of the proposed Work and being familiar with all of the conditions surrounding the construction of the
proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials and
supplies as required for the Work in accordance with the Contract Documents as specified and within the
time set forth and at the price stated below. This price is to cover all expenses incurred in performing the
Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

BASE BID: The base bid is the entire project as described and depicted in the construction documents
except for the alternates listed below.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE #1: Replace all existing conduit exposed to vapors from tower. This
includes line voltage, as well as low voltage and control conduit. Replace wiring as necessary to
accommodate conduit replacement. Replace existing electrical boxes, flexible conduit, receptacles, etc.
New conduit and new conduit supports shall be “marine grade” PVC coated. All fasteners shall be
stainless steel.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE #2: Replace existing condenser water pipe hangers under each cell. Dispose
of existing hangers. New hangers shall be “marine grade” stainless steel with stainless steel fasteners.
Field verify exact sizes and locations of hangers. Provide temporary floor supports for piping while
changing hangers.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)
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BID FORM
PAGE NO. 2

ADDITIVE ALTERNATE #3: Replace existing drift eliminators in all five cells. Dispose of existing
eliminators. Coordinate work, access, etc., with existing conditions. Drift eliminators shall be from the
same manufacturer as the cooling tower.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by March 30, 2006 calendar days after
receipt of the Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated
damages in the amount of $300.00 per day for each day after expiration of the Contract Time as stated in
Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth.

Type of Organization: (Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

INSTRUCTION AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

¢ List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

e Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION’:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’” on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS
SUBCNTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.

15
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
16
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, Ibs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
21

DFCM FORM 7b-2 012405



Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00), which
is the base bid, and which sum also includes the cost of a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.
Said bonds have already been posted by the Contractor pursuant to State law. The required proof of
insurance certificates have been delivered to DFCM in accordance with the General Conditions before
the execution of this Contractor's Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete within (__ ) calendar days after the date of the Notice to
Proceed. Contractor agrees to pay liquidated damages in the amount of $ per day for each day
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance
with the Contract Documents, if Contractor's delay makes the damages applicable. The provision for
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement;
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay
damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Notice to Contractors, Instructions to
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and
oral presentations that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the
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CONTRACTOR'S AGREEMENT
PAGE NO. 3

Contractor requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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PAGE NO. 4

ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)
My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
Financial Manager, Date Date
Division of Facilities Construction Manager -
and Management Capital
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
May 25, 2005
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
‘;‘l‘l‘flf:_ss’ Approved As To Form: May 25, 2005
: By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent: Approved As To Form: May 25, 2005
Address: By Alan S. Bachman, Asst Attorney General
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

CHANGE ORDER #
CONTRACTOR; AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE

Amount

Days Date

ORIGINAL CONTRACT

TOTAL PREVIOUS CHANGE ORDERS

TOTAL THIS CHANGE ORDER

ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially
Completed as defined in the General Conditions; including that the construction is sufficiently completed in
accordance with the Contract Documents, as modified by any change orders agreed to by the parties, so that the State
of Utah can occupy the Project or specified area of the Project for the use for which it is intended.

The DFCM accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation,
including utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

A list of items to be completed or corrected is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including
authorized changes thereof.

The Contractor shall complete or correct the Work on the list of items appended hereto within
calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list
of items noted and agreed to shall be: $

by:

CONTRACTOR (include name of firm) DATE
by:

A/E DATE
by:

USING INSTITUTION OR AGENCY DATE
by:

DFCM DATE

cc: Parties Noted

DFCM, Director
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Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810
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DIVISION 1 - GENERAL REQUIREMENTS

01100
01230
01330
01770
01781
01782

DIVISION 15 -

15050
15061

15641

DIVISION 16 -

16051
16120
16130
16140

SUMMARY

ALTERNATES

SUBMITTAL PROCEDURES

CLOSEOUT PROCEDURES

PROJECT RECORD DOCUMENTS
OPERATION AND MAINTENANCE DATA

MECHANICAL

BASIC MATERIALS & METHODS

HANGERS AND SUPPORTS FOR PLUMBING PIPING AND
EQUIPMENT

COOLING TOWER COMPONENTS

ELECTRICAL

COMMON WORK RESULTS FOR ELECTRICAL
CONDUCTORS AND CABLES

RACEWAYS AND BOXES

WIRING DEVICES

DRAWINGS (8-1/2" X 11")

ME 101 —- TOWER PIPING PLAN

ME 102 - TOWER MECHANICAL PHOTOS
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Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810

SECTION 01100 - SUMMARY

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including the State of Utah DFCM,
General and Supplementary Conditions and other Division 1 Specification Sections,
apply to this Section.

SUMMARY

This Section includes the following:

Work covered by the Contract Documents.
Type of the Contract.

Use of premises.
Specification formats and conventions.

PwnE

WORK COVERED BY CONTRACT DOCUMENTS
Project Identification: Weber State University Cooling Tower Repairs.
1. Project Location: Weber State University,
Owner: State of Utah.
1. Owner's Representative: DFCM.
Architect: WHW Engineering 1354 East 3300 South #200 Salt Lake City, Utah 84106.
The Work consists of the following:
1. The Work includes:
a. Base Bid: Replace existing tower fan assemblies.
Base Bid: Re-stack the existing fill in cells 1 and 5.
Alternate #1: Replace existing metal conduit.

Alternate #2: Replace existing pipe hangers.
Alternate #3: Replace existing drift eliminators.

cooo

2. All work shall be completed prior to March 1, 2006. If fan assemblies cannot be
replaced by March 1, 2006, then the assemblies will need to be replaced in
phases or after hours as coordinated with the University. After March 1% only 1
cell may be dis-abled at a time, while the other 4 shall remain operational as
needed by the university.

SUMMARY 01100-1



Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810

1.4

A.

15

1.6

TYPE OF CONTRACT

Project will be constructed under a single prime contract.

USE OF PREMISES

General: Each Contractor shall have limited use of premises for construction
operations as indicated in project documents.

Use of Site: Limit use of premises to areas within the Contract limits indicated. Do not
disturb portions of Project site beyond areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the
public.

2. Driveways and Entrances: Keep driveways loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency
vehicles at all times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Use of Existing Tower: Repair damage caused by construction operations.

SPECIFICATION FORMATS AND CONVENTIONS

Specification Format: The Specifications are organized into Divisions and Sections
using the 16-division format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification: The Specifications use Section numbers and titles to help
cross-referencing in the Contract Documents. Sections in the Project Manual are
in numeric sequence; however, the sequence is incomplete because all available
Section numbers are not used. Consult the table of contents at the beginning of
the Project Manual to determine numbers and names of Sections in the Contract
Documents.

2. Division 1:  Sections in Division 1 govern the execution of the Work of all
Sections in the Specifications.

Specification Content: The Specifications use certain conventions for the style of
language and the intended meaning of certain terms, words, and phrases when used in
particular situations. These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as
appropriate. Words implied, but not stated, shall be inferred as the sense
requires. Singular words shall be interpreted as plural, and plural words shall be
interpreted as singular where applicable as the context of the Contract
Documents indicates.
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2. Imperative mood and streamlined language are generally used in the

Specifications. Requirements expressed in the imperative mood are to be
performed by Contractor. Occasionally, the indicative or subjunctive mood may
be used in the Section Text for clarity to describe responsibilities that must be
fulfilled indirectly by Contractor or by others when so noted.

a. The words "shall,” "shall be,” or "shall comply with,” depending on the
context, are implied where a colon () is used within a sentence or phrase.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01230 - ALTERNATES

PART 1 - GENERAL

11

1.2

13

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base
Bid amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the
Contract Sum to incorporate alternate into the Work. No other adjustments are
made to the Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely
integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and
similar items incidental to or required for a complete installation whether or not
indicated as part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted,
rejected, or deferred for later consideration. Include a complete description of
negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.
Schedule: A Schedule of Alternates is included at the end of this Section.

Specification Sections referenced in schedule contain requirements for materials
necessary to achieve the work described under each alternate.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

A. Additive Alternate # 1: Replace all existing conduit exposed to vapors from tower.
This includes line voltage, as well as low voltage and control conduit. Replace wiring
as necessary to accommodate conduit replacement. Replace existing electrical boxes,
flexible conduit, receptacles, etc. New conduit and new conduit supports shall be
“marine grade” PVC coated. All fasteners shall be stainless steel.

B. Additive Alternate # 2: Replace existing condenser water pipe hangers under each
cell. Dispose of existing hangers. New hangers shall be “marine grade” stainless steel
with stainless steel fasteners. Field verify exact sizes and locations of hangers.
Provide temporary floor supports for piping while changing hangers.

C. Additive Alternate # 3: Replace existing drift eliminators in all 5 cells. Dispose of
existing eliminators. Coordinate work, access, etc., with existing conditions. Drift
eliminators shall be from the same manufacturer as the cooling tower.

END OF SECTION 01230
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

13

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

Related Sections include the following:
1. Divisions 15 and 16 Sections for specific requirements for submittals in those
Sections.

DEFINITIONS

Action Submittals: Written and graphic information that requires Engineer's responsive
action.

SUBMITTAL PROCEDURES

Coordination: Coordinate preparation and processing of submittals with performance
of construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the
Work so processing will not be delayed because of need to review submittals
concurrently for coordination.

a. Engineer reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

Processing Time: Allow enough time for submittal review, including time for
resubmittals, as follows. Time for review shall commence on Engineer's receipt of
submittal. No extension of the Contract Time will be authorized because of failure to
transmit submittals enough in advance of the Work to permit processing, including
resubmittals.
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1.

2.

3.

Initial Review: Allow 10 days for initial review of each submittal. Allow additional
time if coordination with subsequent submittals is required. Engineer will advise
Contractor when a submittal being processed must be delayed for coordination.
Intermediate Review: If intermediate submittal is necessary, process it in same
manner as initial submittal.

Resubmittal Review: Allow 5 days for review of each resubmittal.

C. Identification: Place a permanent label or title block on each submittal for identification.

1.
2.

3.

Indicate name of firm or entity that prepared each submittal on label or title block.
Provide a space approximately on label or beside title block to record
Contractor's review and approval markings and action taken by Engineer.

Include the following information on label for processing and recording action
taken:

Project name.

Date.

Name and address of Engineer.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.

S@mpan Ty

1)  Submittal number shall use Specification Section number followed by
a decimal point and then a sequential number (e.g., 06100.01).
Resubmittals shall include an alphabetic suffix after another decimal
point (e.g., 06100.01.A).

i. Number and title of appropriate Specification Section.
J- Drawing number and detail references, as appropriate.

k. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.

D. Deviations: Highlight or encircle, or otherwise specifically identify deviations from the
Contract Documents on submittals.

E. Transmittal: Package each submittal individually and appropriately for transmittal and
handling. Transmit each submittal using a transmittal form.

F. Resubmittals: Make resubmittals in same form and number of copies as initial

submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent
of revision.

3. Resubmit submittals until they are approved.

G. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary
for performance of construction activities. Show distribution on transmittal forms.
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PART 2 - PRODUCTS

2.1

A.

ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification
Sections.

Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.

1. Mark each copy of each submittal to show which products and options are
applicable.
2. Include the following information, as applicable:

Manufacturer's written recommendations.
Manufacturer's product specifications.
Manufacturer's installation instructions.

Standard color charts.

Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.
Printed performance curves.

Operational range diagrams.

Standard product operation and maintenance manuals.
Compliance with specified referenced standards.
Testing by recognized testing agency.
Application of testing agency labels and seals.
Notation of coordination requirements.

TRT T SQ@mo 0o
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3. Number of Copies: Submit five copies of Product Data, unless otherwise
indicated. Engineer will return three copies. Mark up and retain one returned
copy as a Project Record Document.

PART 3 - EXECUTION

3.1

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and
for compliance with the Contract Documents. Note corrections and field dimensions.
Mark with approval stamp before submitting to Engineer.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include
Project name and location, submittal number, Specification Section title and number,
name of reviewer, date of Contractor's approval, and statement certifying that submittal
has been reviewed, checked, and approved for compliance with the Contract
Documents.
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3.2

A.

ENGINEER'S ACTION

General: Engineer will not review submittals that do not bear Contractor's approval
stamp and will return them without action.

Action Submittals: Engineer will review each submittal, make marks to indicate
corrections or modifications required, and return it. Engineer will stamp each submittal
with an action stamp and will mark stamp appropriately to indicate action taken.

Partial submittals are not acceptable, will be considered nonresponsive, and will be
returned without review.

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION 01330
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

Related Sections include the following:

1. Division 1 Section "Project Record Documents" for submitting Record Drawings,
Record Specifications, and Record Product Data.

2. Division 1 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

3. Divisions 2 through 16 Sections for specific closeout and special cleaning
requirements for the Work in those Sections.

SUBSTANTIAL COMPLETION

Preliminary Procedures: Before requesting inspection for determining date of
Substantial Completion, complete the following. List items below that are incomplete in
request.

1. Prepare a list of items to be completed and corrected (punch list), the value of
items on the list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service
agreements, final certifications, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and
access to services and utilities. Include occupancy permits, operating
certificates, and similar releases.

5. Prepare and submit Project Record Documents, operation and maintenance
manuals, Final Completion construction photographs, damage or settlement
surveys, property surveys, and similar final record information.
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1.4

6. Deliver tools, spare parts, extra materials, and similar items to location

designated by Owner. Label with manufacturer's name and model number

where applicable.

Complete startup testing of systems.

Submit test/adjust/balance records for the fan assemblies.

Terminate and remove temporary facilities from Project site, along with

construction tools, materials not used and similar elements.

10. Submit changeover information related to Owner's occupancy, use, operation,
and maintenance.

11. Complete final cleaning requirements, including touchup painting.

12. Touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects.

© o N

Inspection: Submit a written request for inspection for Substantial Completion. On
receipt of request, Engineer will either proceed with inspection or notify Contractor of
unfulfilled requirements.  Engineer will prepare the Certificate of Substantial
Completion after inspection or will notify Contractor of items, either on Contractor's list
or additional items identified by Engineer, that must be completed or corrected before
certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of
Final Completion, complete the following:

1. Submit certified copy of Engineer's Substantial Completion inspection list of items
to be completed or corrected (punch list), endorsed and dated by Engineer. The
certified copy of the list shall state that each item has been completed or
otherwise resolved for acceptance.

2. Instruct Owner's personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

Inspection: Submit a written request for final inspection for acceptance. On receipt of
request, Engineer will either proceed with inspection or notify Contractor of unfulfilled
requirements. Engineer will prepare a final Certificate for Payment after inspection or
will notify Contractor of construction that must be completed or corrected before
certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.
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A.

B.

WARRANTIES

Submittal Time: Submit written warranties on request of Engineer for designated
portions of the Work where commencement of warranties other than date of
Substantial Completion is indicated.

Organize warranty documents into an orderly sequence based on the table of contents
of the Project Manual.

1. Bind warranties and bonds in Operation and Maintenance Manuals.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer
or fabricator of the surface to be cleaned. Do not use cleaning agents that are
potentially hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

FINAL CLEANING

General: Provide final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste
material, litter, and other foreign substances.

b. Sweep paved areas broom clean. Remove spills, stains, and other foreign
deposits done during construction.

C. Remove tools, construction equipment, machinery, and surplus material
from Project site.

d. Remove snow and ice to provide safe access to building.

e. Sweep concrete floors broom clean.

f. Remove labels that are not permanent.

g. Touch up and otherwise repair and restore marred, exposed finishes and

surfaces damaged by contractor. Replace finishes and surfaces that
cannot be satisfactorily repaired or restored or that already show evidence
of repair or restoration.
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1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

h.  Wipe surfaces of mechanical and electrical equipment and similar
equipment. Remove excess lubrication, paint and other foreign
substances.

i. Replace parts subject to unusual operating conditions.

j- Leave Project clean.

C. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury
debris or excess materials on Owner's property. Do not discharge volatile, harmful, or

dangerous materials into drainage systems. Remove waste materials from Project site
and dispose of lawfully.

END OF SECTION 01770

CLOSEOUT PROCEDURES 01770-4



Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810

SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

11

A.

1.2

A.

B.

13

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.

2. Record Specifications.

3. Record Product Data.

Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.

2. Division 1 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

3. Divisions 2 through 16 Sections for specific requirements for Project Record
Documents of the Work in those Sections.

SUBMITTALS

Record Drawings: Comply with the following:

1. Number of Copies: Submit one set of marked-up Record Prints.

PART 2 - PRODUCTS

2.1

A.

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract
Drawings and Shop Drawings.

1. Preparation: Mark Record Prints to show the actual installation where installation
varies from that shown originally. Require individual or entity who obtained
record data, whether individual or entity is Installer, subcontractor, or similar
entity, to prepare the marked-up Record Prints.

PROJECT RECORD DOCUMENTS 01781-1



Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810

a. Give particular attention to information on concealed elements that would
be difficult to identify or measure and record later.

b.  Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the
markup before enclosing concealed installations.

Content: Types of items requiring marking include, but are not limited to, the
following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Locations and depths of underground utilities.
Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Changes made by Change Order or Change Directive.
Changes made following Engineer's written orders.
Details not on the original Contract Drawings.

Field records for variable and concealed conditions.
Record information on the Work that is shown only schematically.

XTI T SQToo0ow

Mark the Contract Drawings completely and accurately.

Mark record sets with erasable, red-colored pencil. Use other colors to
distinguish between changes for different categories of the Work at same
location.

Mark important additional information that was either shown schematically or
omitted from original Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

PART 3 - EXECUTION

3.1

RECORDING AND MAINTENANCE

Recording: Maintain one copy during the construction period for Project Record
Document purposes. Post changes and modifications to Project Record Documents as
they occur; do not wait until the end of Project.

END OF SECTION 01781
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SECTION 01782 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

11

1.2

13

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for preparing
operation and maintenance manuals, including the following:

Operation and maintenance documentation directory.

Emergency manuals.

Operation manuals for systems, subsystems, and equipment.

Maintenance manuals for the care and maintenance of products, systems and
equipment.

e

Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for submitting operation and
maintenance manuals.

2. Division 1 Section "Project Record Documents" for preparing Record Drawings
for operation and maintenance manuals.

3. Divisions 2 through 16 Sections for specific operation and maintenance manual
requirements for the Work in those Sections.

DEFINITIONS

System: An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

SUBMITTALS

Final Submittal: Submit 2 copies of each manual in final form at least 7 days before
final inspection. Engineer will return copy with comments within 15 days after final
inspection.

1. Correct or modify each manual to comply with Engineer's comments. Submit 2
hard copies of corrected manual and 1 electronic copy in a pdf format within 15
days of receipt of Engineer's comments.
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A.

COORDINATION

Where operation and maintenance documentation includes information on installations
by more than one factory-authorized service representative, assemble and coordinate
information furnished by representatives and prepare manuals.

PART 2 - PRODUCTS

2.1

2.2

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
Organization: Include a section in the directory for each of the following:

List of documents.
List of systems.

List of equipment.
Table of contents.

rpoOdPE

List of Systems and Subsystems: List systems alphabetically. Include references to
operation and maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by
system. For pieces of equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and
maintenance manual.

Identification: In the documentation directory and in each operation and maintenance
manual, identify each system, subsystem, and piece of equipment with same
designation used in the Contract Documents. If no designation exists, assign a
designation according to ASHRAE Guideline 4, "Preparation of Operating and
Maintenance Documentation for Building Systems."

MANUALS, GENERAL

Organization: Unless otherwise indicated, organize each manual into a separate
section for each system and subsystem, and a separate section for each piece of
equipment not part of a system. Each manual shall contain the following materials, in
the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

Title Page: Enclose title page in transparent plastic sleeve. Include the following
information:

1. Subject matter included in manual.
2. Name and address of Project.
3. Name and address of Owner.
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4, Date of submittal.

5. Name, address, and telephone number of Contractor.

6. Name and address of Architect.

7 Cross-reference to related systems in other operation and maintenance manuals.

C. Table of Contents: List each product included in manual, identified by product name,
indexed to the content of the volume, and cross-referenced to Specification Section
number in Project Manual.

1. If operation or maintenance documentation requires more than one volume to
accommodate data, include comprehensive table of contents for all volumes in
each volume of the set.

D. Manual Contents: Organize into sets of manageable size. Arrange contents
alphabetically by system, subsystem, and equipment. If possible, assemble
instructions for subsystems, equipment, and components of one system into a single
binder.

1. Binders: Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with
clear plastic sleeve on spine to hold label describing contents and with pockets
inside covers to hold folded oversize sheets.

a. Identify each binder on front and spine, with printed title "OPERATION
AND MAINTENANCE MANUAL," Project title or name, and subject matter
of contents. Indicate volume number for multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section. Mark
each tab to indicate contents. Include typed list of products and major
components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose
diagnostic software diskettes for computerized electronic equipment.

4. Supplementary Text: Prepared on 8-1/2-by-11-inch white bond paper.

5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with

text.

a. If oversize drawings are necessary, fold drawings to same size as text
pages and use as foldouts.

b. If drawings are too large to be used as foldouts, fold and place drawings in

labeled envelopes and bind envelopes in rear of manual. At appropriate
locations in manual, insert typewritten pages indicating drawing titles,
descriptions of contents, and drawing locations.

2.3 OPERATION MANUALS

A. Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and the following information:
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2.4

System, subsystem, and equipment descriptions.

Operating standards.

Operating procedures.

Wiring diagrams.

Control diagrams.

Precautions against improper use.

License requirements including inspection and renewal dates.

NogosrwdbE

Descriptions: Include the following:

Product name and model number.

Manufacturer's name.

Equipment identification with serial number of each component.
Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

CoNoRrLONE

Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.

Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Required sequences for electric or electronic systems.
Special operating instructions and procedures.

ONO OGS WNE

PRODUCT MAINTENANCE MANUAL

Content: Organize manual into a separate section for each product, material, and
finish. Include source information, product information, maintenance procedures,
repair materials and sources, and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name
and arranged to match manual's table of contents. For each product, list name,
address, and telephone number of Installer or supplier and maintenance service agent,
and cross-reference Specification Section number and title in Project Manual.

Product Information: Include the following, as applicable:

Product name and model number.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical compaosition.

Reordering information for specially manufactured products.

arwpdE
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2.5

D.

Maintenance Procedures: Include manufacturer's written recommendations and the
following:

Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Schedule for routine cleaning and maintenance.

Repair instructions.

aprwpdPE

Repair Materials and Sources: Include lists of materials and local sources of materials
and related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of
circumstances and conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL

Content: For each system, subsystem, and piece of equipment not part of a system,
include source information, manufacturers' maintenance documentation, maintenance
procedures, maintenance and service schedules, spare parts list and source
information, maintenance service contracts, and warranty and bond information, as
described below.

Source Information: List each system, subsystem, and piece of equipment included in
manual, identified by product name and arranged to match manual's table of contents.
For each product, list name, address, and telephone number of Installer or supplier and
maintenance service agent, and cross-reference Specification Section number and title
in Project Manual.

Manufacturers' Maintenance  Documentation: Manufacturers' maintenance
documentation including the following information for each component part or piece of
equipment:

1. Standard printed maintenance instructions and bulletins.

2. Drawings, diagrams, and instructions required for maintenance, including
disassembly and component removal, replacement, and assembly.

3. Identification and nomenclature of parts and components.

4, List of items recommended to be stocked as spare parts.

Maintenance Procedures: Include the following information and items that detall
essential maintenance procedures:

1. Test and inspection instructions.

2. Troubleshooting guide.

3. Precautions against improper maintenance.

4, Disassembly; component removal, repair, and replacement; and reassembly
instructions.

5. Aligning, adjusting, and checking instructions.
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E.

Maintenance and Service Schedules: Include service and lubrication requirements, list
of required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly,
monthly, quarterly, semiannual, and annual frequencies.

2. Maintenance and Service Record: Include manufacturers' forms for recording
maintenance.

Spare Parts List and Source Information: Include lists of replacement and repair parts,
with parts identified and cross-referenced to manufacturers' maintenance
documentation and local sources of maintenance materials and related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of
circumstances and conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1

MANUAL PREPARATION

Operation and Maintenance Documentation Directory: Prepare a separate manual that
provides an organized reference to emergency, operation, and maintenance manuals.

Product Maintenance Manual: Assemble a complete set of maintenance data
indicating care and maintenance of each product, material, and finish incorporated into
the Work.

Operation and Maintenance Manuals: Assemble a complete set of operation and
maintenance data indicating operation and maintenance of each system, subsystem,
and piece of equipment not part of a system.

Manufacturers' Data: Where manuals contain manufacturers' standard printed data,
include only sheets pertinent to product or component installed. Mark each sheet to
identify each product or component incorporated into the Work. If data include more
than one item in a tabular format, identify each item using appropriate references from
the Contract Documents. Identify data applicable to the Work and delete references to
information not applicable.

Comply with Division 1 Section "Closeout Procedures" for schedule for submitting
operation and maintenance documentation.

END OF SECTION 01782
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SECTION 15050 - BASIC MECHANICAL MATERIALS AND METHODS

PART 1 - GENERAL

11 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:
1. Demolition.
2. Equipment installation requirements common to equipment sections.
3. Supports.
1.3 DEFINITIONS

A.  Exposed, Interior Installations: Exposed to view indoors. Examples include finished
occupied spaces and mechanical equipment rooms.

B. Exposed, Exterior Installations: Exposed to view outdoors or subject to outdoor
ambient temperatures and weather conditions.

C. Concealed, Exterior Installations: Concealed from view and protected from weather

conditions and physical contact by building occupants but subject to outdoor ambient
temperatures.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where subparagraph titles below introduce lists, the following
requirements apply for product selection:

1. Manufacturers: Subject to compliance with requirements, provide products by
the manufacturers specified.

PART 3 - EXECUTION

3.1 DEMOLITION

A. Disconnect, demolish, and remove equipment and components indicated to be
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removed.
B. If pipe, insulation, or equipment to remain is damaged in appearance or is

unserviceable, remove damaged or unserviceable portions and replace with new
products of equal capacity and quality.
3.2 EQUIPMENT INSTALLATION - COMMON REQUIREMENTS

A. Install equipment level and plumb, parallel and perpendicular to other building systems
and components in exposed interior spaces, unless otherwise indicated.

B. Install mechanical equipment to facilitate service, maintenance, and repair or
replacement of components. Connect equipment for ease of disconnecting, with

minimum interference to other installations. Extend grease fittings to accessible
locations.

END OF SECTION 15050
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SECTION 15061 - HANGERS AND SUPPORTS FOR EXISTING PIPING AND EQUIPMENT

PART 1 - GENERAL

11

1.2

13

1.4

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
SUMMARY

This section pertains to Additive Alternate #2.

This Section includes the following hangers and supports for existing piping and new
equipment:

1. Steel pipe hangers and supports.

2. Fastener systems.

DEFINITIONS

MSS: Manufacturers Standardization Society for The Valve and Fittings Industry Inc.
Terminology: As defined in MSS SP-90, "Guidelines on Terminology for Pipe Hangers
and Supports.”

PERFORMANCE REQUIREMENTS

Design supports for multiple pipes, including pipe stands, capable of supporting
combined weight of supported systems, system contents, and test water.

Design equipment supports capable of supporting combined operating weight of
supported equipment and connected systems and components.

SUBMITTALS

Product Data: For the following:

1. Steel pipe hangers and supports.
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PART 2 - PRODUCTS

2.1

A.

2.2

2.3

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the manufacturers specified.

STEEL PIPE HANGERS AND SUPPORTS

Description: MSS SP-58, Types 1 through 58, factory-fabricated components. Refer
to Part 3 "Hanger and Support Applications" Article for where to use specific hanger
and support types.

Manufacturers:

AAA Technology & Specialties Co., Inc.
Bergen-Power Pipe Supports.

B-Line Systems, Inc.; a division of Cooper Industries.
Carpenter & Paterson, Inc.

Empire Industries, Inc.
ERICO/Michigan Hanger Co.

Globe Pipe Hanger Products, Inc.
Grinnell Corp.

GS Metals Corp.

10. National Pipe Hanger Corporation.

11. PHD Manufacturing, Inc.

12. PHS Industries, Inc.

13. Piping Technology & Products, Inc.

14. Tolco Inc.

15.  Unistrut.

16. Prior approved equal.

CoNourwWNE

All new pipe supports and hangers shall be “marine grade” corrosion resistant stainless
steel.

FASTENER SYSTEMS

All fasteners, including but not limited to, threaded rods, nuts, bolts, screws, etc. shall
be stainless steel.
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PART 3 - EXECUTION

3.1

A.

3.2

HANGER AND SUPPORT APPLICATIONS

Comply with MSS SP-69 for pipe hanger selections and applications that are not
specified in piping system Sections.

Horizontal-Piping Hangers and Supports: Unless otherwise indicated and except as
specified in piping system Sections, install the following types:

1. U-Bolts (MSS Type 24): For support of heavy pipes, NPS 1/2 to NPS 30. Marine
grade corrosion resistant stainless steel.

Hanger-Rod Attachments: Unless otherwise indicated and except as specified in
piping system Sections, install the following types:

1. Stainless Steel Sockets (MSS Type 16): For attaching hanger rods to various
types of building attachments.

HANGER AND SUPPORT INSTALLATION

Steel Pipe Hanger Installation: Comply with MSS SP-69 and MSS SP-89. Install

hangers, supports, clamps, and attachments as required to properly support piping as

indicated.

Install hangers and supports complete with necessary rods, nuts, washers, and other
accessories.

Install lateral bracing with pipe hangers and supports to prevent swaying.

Load Distribution: Install hangers and supports so piping live and dead loads and
stresses from movement will not be transmitted to connected equipment.

Insulated Piping: Comply with the following:

1. Install MSS SP-58, Type 39, protection saddles if insulation without vapor barrier
is indicated. Fill interior voids with insulation that matches adjoining insulation.

a. Option: Thermal-hanger shield inserts may be used. Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers.

2. Install MSS SP-58, Type 40, protective shields on cold piping with vapor barrier.
Shields shall span an arc of 180 degrees.

a. Option: Thermal-hanger shield inserts may be used. Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers.

3. Shield Dimensions for Pipe: Not less than the following:

a. NPS 1/4 to NPS 3-1/2: 12 inches long and 0.048 inch thick.
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b. NPS 4: 12 inches long and 0.06 inch thick.

C. NPS 5 and NPS 6: 18 inches long and 0.06 inch thick.
d. NPS 8 to NPS 14: 24 inches long and 0.075 inch thick.
e. NPS 16 to NPS 24: 24 inches long and 0.105 inch thick.

3.3 ADJUSTING

A. Hanger Adjustments: Adjust hangers to distribute loads equally on attachments and to
achieve indicated slope of pipe.

B.  Trim excess length of continuous-thread hanger and support rods to 1-1/2 inches.

END OF SECTION 15061
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SECTION 15641 - COOLING TOWER COMPONENTS

PART 1 - GENERAL

11

1.2

13

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
SUMMARY

This Section includes the base bid for fan assemblies, and re-stacking the fill in cells 1
and 5, as well as Additive Alternate #3 to replace the existing drift eliminators.

1. Base Bid: Remove and replace existing fan assemblies

2. Base Bid: Re-stack the existing fill in cells 1 and 5.

3.  Additive Alternate #3: Remove and replace existing drift eliminators.
SUBMITTALS

Product Data: Include manufacturer’s product data.

Operation and Maintenance Data: For cooling tower components.

Warranties: Special warranties specified in this Section.

WARRANTY

Special Warranty: Manufacturer's standard form in which manufacturer agrees to
repair or replace the following components of open-circuit, mechanical-draft cooling
towers that fail in materials or workmanship within specified warranty period:

1. Fan assemblies and blades.
2. Drift Eliminators.
3.  Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

MANUFACTURERS

In other Part 2 articles where titles below introduce lists, the following requirements
apply to product selection:

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the manufacturers specified.
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2.2

A.

COOLING TOWER COMPONENTS

Manufacturers:
1. Tower Engineering (TEI)

a. Local sales representative is Steve Wiscomb at ARO Industries.
Ph: 438-1025.

2. No substitutes.
Base Bid: Fan blades and assemblies:
1. Provide fan assemblies by Tower Engineering Inc. (TEI) to match existing tower.

Additive Alternate #3: Drift Eliminator Material: PVC.

PART 3 - EXECUTION

3.1

3.2

3.3

INSTALLATION

Cooling tower components including fan assemblies and drift eliminators shall be
provided and installed by Tower Engineering factory authorized repair personnel.

The existing fill in cells 1 and 5 shall be re-stacked by Tower Engineering factory
authorized repair personnel, per Tower Engineering requirements.
FIELD QUALITY CONTROL

Engage a factory authorized testing and inspecting agency to perform field tests and
inspections.

Factory authorized service representative shall also perform a complete tower
inspection at time of service. Provide a written report to the University with findings,
recommendations, maintenance instructions, etc.

STARTUP SERVICE

Engage a factory-authorized service representative to perform startup service.

Inspect field-assembled components, equipment installation, and piping and electrical
connections for proper assemblies, installations, and connections.

Complete installation and startup checks according to manufacturer's written
instructions and perform the following:

1. Clean entire unit including basins.
2. Verify that accessories are properly installed.
3. Check makeup water level control.
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4.

5.
6.
7

B2 © ©

11.

12.

Verify clearances for airflow and for cooling tower servicing.

Check for vibration isolation and structural support.

Lubricate bearings on fans and shafts.

Verify fan wheel rotation for correct direction and for vibration or binding. Correct
vibration and binding problems.

Adjust belts to proper alignment and tension.

Verify water level in tower basin. Fill to proper startup level.

Verify operation of tower basin, makeup line, automatic freeze protect dump, and
controlling device. Replace defective and malfunctioning units.

Verify operation of basin heater and control thermostat. Replace defective and
malfunctioning units.

Verify that tower discharge is not recirculating into air intakes. Recommend
corrective action.

D. Check HVAC water treatment system for proper operation, and measure chemical
treatment levels. Verify operation of tower basin automatic blowdown, and controlling
device.

3.4 ADJUSTING

A. Set and balance condenser-water flow to each tower inlet.

B.  Adjust water-level control for proper operating level.

3.5 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance
personnel to adjust, operate, and maintain existing cooling towers. Refer to Division 1
Section "Closeout Procedures."

END OF SECTION 15641
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SECTION 16051 - COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL

11

1.2

13

1.4

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Electrical equipment coordination and installation.
Sleeves for raceways and cables.

Sleeve seals.

Grouit.

Common electrical installation requirements.

arwOE

All electrical components shall be “marine grade” with a corrosion resistant 40 mil PVC
coating or stainless steel.

Follow same path as existing conduit and locations of boxes, etc.

DEFINITIONS
EPDM: Ethylene-propylene-diene terpolymer rubber.

NBR: Acrylonitrile-butadiene rubber.

SUBMITTALS

Product Data: For sleeve seals.

COORDINATION
Coordinate arrangement, mounting, and support of electrical equipment:

1. To provide for ease of disconnecting the equipment with minimum interference to
other installations.

2. To allow right of way for piping and conduit installed at required slope.

3. So connecting raceways, cables, wireways, cable trays, and busways will be
clear of obstructions and of the working and access space of other equipment.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION
A.  Comply with NECA 1.

B. Measure indicated mounting heights to bottom of unit for suspended items and to
center of unit for wall-mounting items.

C. Equipment: Install to facilitate service, maintenance, and repair or replacement of
components of both electrical equipment and other nearby installations. Connect in
such a way as to facilitate future disconnecting with minimum interference with other
items in the vicinity.

D. Right of Way: Give to piping systems installed at a required slope.

END OF SECTION 16051
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SECTION 16120 - CONDUCTORS AND CABLES

PART 1 - GENERAL

11 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:
1. Building wires and cables rated 600 V and less.
2. Connectors, splices, and terminations rated 600 V and less.
3. Sleeves and sleeve seals for cables.
1.3 DEFINITIONS

A. EPDM: Ethylene-propylene-diene terpolymer rubber.

B. NBR: Acrylonitrile-butadiene rubber.

1.4 SUBMITTALS
A. Product Data: For each type of product indicated.
B.  Qualification Data: For testing agency.

C. Field quality-control test reports.

15 QUALITY ASSURANCE

A. Testing Agency Qualifications: An independent agency, with the experience and
capability to conduct the testing indicated, that is a member company of the
InterNational Electrical Testing Association or is a nationally recognized testing
laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to
authorities having jurisdiction.

1. Testing Agency's Field Supervisor: Person currently certified by the InterNational

Electrical Testing Association or the National Institute for Certification in
Engineering Technologies to supervise on-site testing specified in Part 3.

CONDUCTORS AND CABLES 16120 -1



Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810
B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.

C. Comply with NFPA 70.

16 COORDINATION

A.  Set sleeves in cast-in-place concrete, masonry walls, and other structural components
as they are constructed.

PART 2 - PRODUCTS

2.1 CONDUCTORS AND CABLES

A.  Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

Alcan Products Corporation; Alcan Cable Division.
American Insulated Wire Corp.; a Leviton Company.
General Cable Corporation.

Senator Wire & Cable Company.

Southwire Company.

Prior approved equal.

ogkwNE

B. Copper Conductors: Comply with NEMA WC 70.
C. Conductor Insulation: Comply with NEMA WC 70.

D.  Multiconductor Cable: Comply with NEMA WC 70.

2.2 CONNECTORS AND SPLICES

A.  Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

AFC Cable Systems, Inc.

Hubbell Power Systems, Inc.
O-Z/Gedney; EGS Electrical Group LLC.
3M; Electrical Products Division.

Tyco Electronics Corp.

Prior approved equal.

ogkrwnNpE

B. Description: Factory-fabricated connectors and splices of size, ampacity rating,
material, type, and class for application and service indicated.
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PART 3 - EXECUTION
3.1 CONDUCTOR MATERIAL APPLICATIONS
A. Feeders: Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.
B. Branch Circuits: Copper. Solid for No. 10 AWG and smaller; stranded for No. 8 AWG
and larger.
3.2 INSTALLATION OF CONDUCTORS AND CABLES
A.  Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated.
B. Use manufacturer-approved pulling compound or Ilubricant where necessary;
compound used must not deteriorate conductor or insulation. Do not exceed

manufacturer's recommended maximum pulling tensions and sidewall pressure values.

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips,
that will not damage cables or raceway.

D. Install exposed cables parallel and perpendicular to surfaces of exposed structural
members, and follow surface contours where possible.

E. Identify and color-code conductors and cables.

3.3 CONNECTIONS

A. Tighten electrical connectors and terminals according to manufacturer's published
torque-tightening values. If manufacturer's torque values are not indicated, use those
specified in UL 486A and UL 486B.

B. Make splices and taps that are compatible with conductor material and that possess
equivalent or better mechanical strength and insulation ratings than unspliced
conductors.

1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors.

C.  Wiring at Outlets: Install conductor at each outlet, with at least 6 inches of slack.

3.4 FIELD QUALITY CONTROL
A.  Perform tests and inspections and prepare test reports.
B. Tests and Inspections:
1.  After installing conductors and cables and before electrical circuitry has been

energized, test service entrance and feeder conductors, and conductors feeding
the following critical equipment and services for compliance with requirements.
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2. Perform each visual and mechanical inspection and electrical test stated in NETA
Acceptance Testing Specification. Certify compliance with test parameters.

C. Test Reports: Prepare a written report to record the following:

1. Test procedures used.

2. Test results that comply with requirements.

3. Test results that do not comply with requirements and corrective action taken to
achieve compliance with requirements.

D. Remove and replace malfunctioning units and retest as specified above.

END OF SECTION 16120
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SECTION 16130 - RACEWAYS AND BOXES

PART 1 - GENERAL

11

1.2

13

w

m m O 0

r o

1.4

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
SUMMARY

All raceways, fittings, boxes, enclosures, and cabinets for electrical wiring replaced as
part of this project shall be “marine grade” corrosion resistant with 40 mil. PVC coating
or stainless steel.

DEFINITIONS

EMT: Electrical metallic tubing.

ENT: Electrical nonmetallic tubing.

EPDM: Ethylene-propylene-diene terpolymer rubber.

FMC: Flexible metal conduit.

IMC: Intermediate metal conduit.

LFMC: Liquidtight flexible metal conduit.

LFNC: Liquidtight flexible nonmetallic conduit.

NBR: Acrylonitrile-butadiene rubber.

RNC: Rigid nonmetallic conduit.

SUBMITTALS

Product Data: For surface raceways, wireways and fittings, floor boxes, hinged-cover
enclosures, and cabinets.

QUALITY ASSURANCE

Electrical Components, Devices, and Accessories: Listed and labeled as defined in

NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.
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B.

Comply with NFPA 70.

PART 2 - PRODUCTS

2.1

2.2

METAL CONDUIT AND TUBING

Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

AFC Cable Systems, Inc.

Alflex Inc.

Allied Tube & Conduit; a Tyco International Ltd. Co.
Anamet Electrical, Inc.; Anaconda Metal Hose.
Electri-Flex Co.

Manhattan/CDT/Cole-Flex.

Maverick Tube Corporation.

O-Z Gedney; a unit of General Signal.

. Wheatland Tube Company.

0. PermaCoat.

1. Prior approved equal.

RRoOoo~NoO~wNE

All components shall be “marine grade” corrosion resistant with 40 mil. PVC coating or
stainless steel.

LFMC: Flexible steel conduit with PVC jacket.

Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:
NEMA FB 1; listed for type and size raceway with which used, and for application and
environment in which installed.

1. Conduit Fittings for Hazardous (Classified) Locations: Comply with UL 886.
2. Coating for Fittings for PVC-Coated Conduit: Minimum thickness, 0.040 inch,
with overlapping sleeves protecting threaded joints.

Joint Compound for Rigid Steel Conduit or IMC: Listed for use in cable connector
assemblies, and compounded for use to lubricate and protect threaded raceway joints
from corrosion and enhance their conductivity.

SURFACE RACEWAYS

Surface Metal Raceways: Corrosion resistant “marine grade” or stainless steel with
snap-on covers.

1. Manufacturers: Subject to compliance with requirements, provide products by
one of the following:

a. Thomas & Betts Corporation.
b.  Walker Systems, Inc.; Wiremold Company (The).
C. Wiremold Company (The); Electrical Sales Division.
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2.3

w

o O

m

d. Prior approved equal.

BOXES, ENCLOSURES, AND CABINETS

Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

Cooper Crouse-Hinds; Div. of Cooper Industries, Inc.
EGS/Appleton Electric.

Erickson Electrical Equipment Company.

Hoffman.

Hubbell Incorporated; Killark Electric Manufacturing Co. Division.
O-Z/Gedney; a unit of General Signal.

RACO; a Hubbell Company.

Robroy Industries, Inc.; Enclosure Division.

Scott Fetzer Co.; Adalet Division.

10. Spring City Electrical Manufacturing Company.

11. Thomas & Betts Corporation.

12. Walker Systems, Inc.; Wiremold Company (The).

13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary.
14. PermaCoat.

15. Prior approved equal.

CoNoO~WNE

Corrosion resistant “marine grade” or stainless steel.
Sheet Metal Outlet and Device Boxes: NEMA OS 1.
Cast-Metal Outlet and Device Boxes: NEMA FB 1, , Type FD, with gasketed cover.

Hinged-Cover Enclosures: NEMA 250, Type 1, with continuous-hinge cover with flush
latch, unless otherwise indicated.

1. Metal Enclosures: Corrosion resistant “marine grade” or stainless steel.
Cabinets:

1. NEMA 250, Type 1, corrosion resistant “marine grade” or stainless steel box with
removable interior panel and removable front, finished inside and out with
manufacturer's standard enamel.

Hinged door in front cover with flush latch and concealed hinge.

Key latch to match panelboards.

Metal barriers to separate wiring of different systems and voltage.

Accessory feet where required for freestanding equipment.

arwn

PART 3 - EXECUTION

3.1

A.

RACEWAY APPLICATION

Outdoors: Apply raceway products as specified below, unless otherwise indicated:
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3.2

3.3

1. Exposed Conduit: RNC, Type EPC-40-PVC.

Minimum Raceway Size: 3/4-inch trade size.

Raceway Fittings: Compatible with raceways and suitable for use and location.

1. PVC Externally Coated, Rigid Steel Conduits: Use only fittings listed for use with
that material. Patch and seal all joints, nicks, and scrapes in PVC coating after
installing conduits and fittings. Use sealant recommended by fitting
manufacturer.

INSTALLATION

Comply with NECA 1 for installation requirements applicable to products specified in
Part 2 except where requirements on Drawings or in this Article are stricter.

Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-
water pipes. Install horizontal raceway runs above water and steam piping.

Complete raceway installation before starting conductor installation.

Support raceways as specified in Division 16 Section "Electrical Supports and Seismic
Restraints."

Install no more than the equivalent of three 90-degree bends in any conduit run.

Raceway Terminations at Locations Subject to Moisture or Vibration: Use insulating
bushings to protect conductors, including conductors smaller than No. 4 AWG.

Install pull wires in empty raceways. Use polypropylene or monofilament plastic line
with not less than 200-Ib tensile strength. Leave at least 12 inches of slack at each
end of pull wire.

Install raceway sealing fittings at suitable, approved, and accessible locations and fill
them with listed sealing compound. Install raceway sealing fittings at the following
points:

1. Where conduits pass from warm to cold locations, such as boundaries of
refrigerated spaces.
2. Where otherwise required by NFPA 70.

Flexible Conduit Connections: Use maximum of 72 inches of flexible conduit for
equipment subject to vibration, noise transmission, or movement; and for transformers
and motors.

1. Use LFMC in damp or wet locations subject to severe physical damage.

PROTECTION

Provide final protection and maintain conditions that ensure coatings, finishes, and
cabinets are without damage or deterioration at time of Substantial Completion.
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1. Repair damage to PVC or paint finishes with matching touchup coating

recommended by manufacturer.

END OF SECTION 16130

RACEWAYS AND BOXES 16130 -5



Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810

SECTION 16140 - WIRING DEVICES

PART 1 - GENERAL

11

1.2

13

w

o 0

m

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
SUMMARY

This Section includes the following:

1. Receptacles, receptacles with integral GFCI, and associated device plates.

DEFINITIONS

EMI: Electromagnetic interference.

GFCI: Ground-fault circuit interrupter.

Pigtail: Short lead used to connect a device to a branch-circuit conductor.
RFI: Radio-frequency interference.

TVSS: Transient voltage surge suppressor.

UTP: Unshielded twisted pair.

SUBMITTALS
Product Data: For each type of product indicated.

Shop Drawings: List of legends and description of materials and process used for
premarking wall plates.

Samples: One for each type of device and wall plate specified, in each color specified.
Field quality-control test reports.

Operation and Maintenance Data: For wiring devices to include in all manufacturers'
packing label warnings and instruction manuals that include labeling conditions.

WIRING DEVICES 16140 -1



Weber State University JANUARY 2006
Cooling Tower Repairs
DFCM #05281810

15 QUALITY ASSURANCE

A. Source Limitations: Obtain each type of wiring device and associated wall plate
through one source from a single manufacturer. Insofar as they are available, obtain
all wiring devices and associated wall plates from a single manufacturer and one
source.

B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction,
and marked for intended use.

C.  Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.  Manufacturers' Names: Shortened versions (shown in parentheses) of the following
manufacturers' names are used in other Part 2 articles:

Cooper Wiring Devices; a division of Cooper Industries, Inc. (Cooper).
Hubbell Incorporated; Wiring Device-Kellems (Hubbell).

Leviton Mfg. Company Inc. (Leviton).

Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour).
PermaCoat.

Prior approved equal.

ogkrwnNE

2.2 STRAIGHT BLADE RECEPTACLES

A. Convenience Receptacles, 125V, 20 A: Comply with NEMAWD 1, NEMA WD 6
configuration 5-20R, and UL 498.

1. Products: Subject to compliance with requirements, provide one of the following:

Cooper; 5351 (single), 5352 (duplex).

Hubbell; HBL5351 (single), CR5352 (duplex).
Leviton; 5891 (single), 5352 (duplex).

Pass & Seymour; 5381 (single), 5352 (duplex).
PermaCoat.

P20 TR

2.3 GFCI RECEPTACLES

A.  General Description: Straight blade. Comply with NEMA WD 1, NEMA WD 6, UL 498,
and UL 943, Class A, and include indicator light that is lighted when device is tripped.

B. Duplex GFCI Convenience Receptacles, 125V, 20 A:

1. Products: Subject to compliance with requirements, provide one of the following:

WIRING DEVICES 16140 - 2
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a. Cooper; GF20.
b. Pass & Seymour; 2084.
C. PermacCoat.

PART 3 - EXECUTION

3.1 INSTALLATION

A.  Comply with NECA 1, including the mounting heights listed in that standard, unless
otherwise noted.

B. Coordination with Other Trades:

1.

3.

4.

Take steps to insure that devices and their boxes are protected. Do not place
wall finish materials over device boxes and do not cut holes for boxes with
routers that are guided by riding against outside of the boxes.

Keep outlet boxes free of plaster, drywall joint compound, mortar, cement,
concrete, dust, paint, and other material that may contaminate the raceway
system, conductors, and cables.

Install device boxes in brick or block walls so that the cover plate does not cross
a joint unless the joint is troweled flush with the face of the wall.

Install wiring devices after all wall preparation, including painting, is complete.

C. Conductors:

1.

2.

Do not strip insulation from conductors until just before they are spliced or
terminated on devices.

Strip insulation evenly around the conductor using tools designed for the
purpose. Avoid scoring or nicking of solid wire or cutting strands from stranded
wire.

The length of free conductors at outlets for devices shall meet provisions of
NFPA 70, Article 300, without pigtails.

Existing Conductors:

a. Cut back and pigtail, or replace all damaged conductors.

b.  Straighten conductors that remain and remove corrosion and foreign
matter.

C. Pigtailing existing conductors is permitted provided the outlet box is large
enough.

D. Device Plates: Do not use oversized or extra-deep plates. Repair wall finishes and
remount outlet boxes when standard device plates do not fit flush or do not cover rough
wall opening.

E.  Arrangement of Devices: Unless otherwise indicated, mount flush, with long dimension
vertical and with grounding terminal of receptacles on top. Group adjacent switches
under single, multigang wall plates.

WIRING DEVICES 16140 - 3
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3.2

A.

3.3

IDENTIFICATION

Receptacles: Identify panelboard and circuit number from which served. Use hot,
stamped or engraved machine printing with black-filled lettering on face of plate, and
durable wire markers or tags inside outlet boxes.

FIELD QUALITY CONTROL
Perform tests and inspections and prepare test reports.

1. Test Instruments: Use instruments that comply with UL 1436.
2. Test Instrument for Convenience Receptacles: Digital wiring analyzer with digital
readout or illuminated LED indicators of measurement.

Tests for Convenience Receptacles:

1. Line Voltage: Acceptable range is 105 to 132 V.

2. Percent Voltage Drop under 15-A Load: A value of 6 percent or higher is not
acceptable.

3. Ground Impedance: Values of up to 2 ohms are acceptable.

4. GFCI Trip: Test for tripping values specified in UL 1436 and UL 943.

5. Using the test plug, verify that the device and its outlet box are securely
mounted.

6. The tests shall be diagnostic, indicating damaged conductors, high resistance at
the circuit breaker, poor connections, inadequate fault current path, defective
devices, or similar problems. Correct circuit conditions, remove malfunctioning
units and replace with new ones, and retest as specified above.

Test straight blade convenience outlets for the retention force of the grounding blade
according to NFPA 99. Retention force shall be not less than 4 oz.

END OF SECTION 16140
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DRAWINGS (8-1/2” X 11”)

ME 101 — TOWER PIPING PLAN

ME 102 - TOWER MECHANICAL PHOTOS
PE 101 - TOWER ELECTRICAL PLAN

PE 102 - TOWER ELECTRICAL PHOTOS
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1. ALL EXISTING CONDITIONS, EXACT LOCATIONS,
DIMENSIONS, ETC. SHALL BE FIELD VERIFIED PRIOR
TO BIDDING. DURING CONSTRUCTION, ANY
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SHEET NOTES:

CHANGES, OR CONFLICTS WITH DOCUMENTS SHALL @ BASE BID: REPLACE ALL EXISTING TOWER ENGINEERING FAN BLADE

BE THE RESPONSIBILITY OF THE CONTRACTOR.
DRAWINGS DO NOT SHOW EXACT LENGTHS, OR
EXACT CONFIGURATION OF EXISTING CONDITIONS.
ANY MODIFICATIONS SHALL BE BROUGHT TO THE
ENGINEER'S ATTENTION IN WRITING PRIOR TO
ORDERING, INSTALLING, OR FABRICATING.

2. ALL NEW PIPE SUPPORTS AND HANGERS SHALL
BE "MARINE GRADE", CORROSION RESISTANT
STAINLESS STEEL, WITH STAINLESS STEEL
FASTENERS.

3. AFTER MARCH 1ST, ONLY 1 CELL MAY BE
DIS-ABLED AT A TIME, WITH THE OTHER 4 CELLS
REMAINING OPERATIONAL AS NEEDED BY THE
UNIVERSITY. DO NOT DIS-ABLE ANY CELL UNTIL
NEW PARTS AND EQUIPMENT IS ON SITE.

@
&

@

ASSEMBLIES. ASSEMBLIES AND INSTALLATION SHALL BE PROVIDED BY
FACTORY AUTHORIZED SERVICE REPRESENTATIVES.

ALTERNATE #3: REMOVE AND REPLACE ALL EXISTING TOWER
ENGINEERING DRIFT ELIMINATORS. SEE PHOTOS SHEET ME102.

ALTERNATE #2: REMOVE AND REPLACE EXISTING PIPE HANGERS IN
ALL CELLS, INCLUDING UNISTRUT OR CHANNEL, STRAPS, RODS, AND
STRUCTURAL CLIPS. SEE GENERAL NOTES, SPECIFICATIONS, AND
PHOTOS. PROVIDE TEMPORARY SUPPORTS FROM FLOOR WHILE
INSTALLING NEW HANGERS.

BASE BID: RE-STACK THE EXISTING TOWER FILL IN CELLS 1 AND 5. FILL
SHALL BE STACKED PER MANUFACTURER'S RECOMMENDATIONS BY
FACTORY AUTHORIZED SERVICE REPRESENTATIVES.

@ TOWER PIPING PLAN

SCALE: 3/32"=1-0"

State of Utah
Department of Administrative Services
Division of Facilities
Construction & Management
4110 State Office Building
Salt Lake City, Utah 84114
Phone: (801) 538 - 3018
Fax: (801) 538 - 3267

Internet: http://www.dfcm.state.ut.us

1354 East 3300 South Suite 200
SALT LAKE CITY, UTAH 84106
(801)466-4021, FAX 466-8536
EMAIL: excellence@whw-engineering.com
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ME101




SHEET NOTES:

BASE BID: REPLACE ALL EXISTING TOWER ENGINEERING FAN
BLADE ASSEMBLIES. ASSEMBLIES AND INSTALLATION SHALL BE
PROVIDED BY FACTORY AUTHORIZED SERVICE REPRESENTATIVES.

@ ALTERNATE #3: REMOVE AND REPLACE ALL EXISTING TOWER
ENGINEERING DRIFT ELIMINATORS. SEE PHOTOS SHEET ME102.

ALTERNATE #2: REMOVE AND REPLACE EXISTING PIPE HANGERS IN
ALL CELLS, INCLUDING UNISTRUT OR CHANNEL, STRAPS, RODS,
AND STRUCTURAL CLIPS. SEE GENERAL NOTES, SPECIFICATIONS,
AND PHOTOS. PROVIDE TEMPORARY SUPPORTS FROM FLOOR
WHILE INSTALLING NEW HANGERS.

@ BASE BID: RE-STACK THE EXISTING TOWER FILL IN CELLS 1 AND 5.
FILL SHALL BE STACKED PER MANUFACTURER'S
RECOMMENDATIONS BY FACTORY AUTHORIZED SERVICE
REPRESENTATIVES.

GENERAL NOTES:

1. PHOTOS ARE TYPICAL FOR ALL 5 CELLS.

State of Utah

Department of Administrative Services

Division of Facilities
Construction & Management
4110 State Office Building
Salt Lake City, Utah 84114
Phone: (801) 538 - 3018
Fax: (801) 538 - 3267

Internet: http://www.dfcm.state.ut.us

ENGINEERING INC.

1354 East 3300 South Suite 200
SALT LAKE CITY, UTAH 84106
(80114864021, FAX 466-8535
EMAIL: excellence@whw-engineering.com

WSU COOLING
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GENERAL NOTES:

1. ALL EXISTING CONDITIONS, EXACT LOCATIONS,
DIMENSIONS, ETC. SHALL BE FIELD VERIFIED
PRIOR TO BIDDING. DURING CONSTRUCTION, ANY
CHANGES, OR CONFLICTS WITH DOCUMENTS
SHALL BE THE RESPONSIBILITY OF THE

CONTRACTOR. DRAWINGS DO NOT SHOW EXACT @
LENGTHS, OR EXACT CONFIGURATION OF

EXISTING CONDITIONS. ANY MODIFICATIONS

SHALL BE BROUGHT TO THE ENGINEER'S

ATTENTION IN WRITING PRIOR TO ORDERING,

INSTALLING, OR FABRICATING.

2. ALL NEW CONDUIT, CONDUIT SUPPORTS, AND

HANGERS SHALL BE "MARINE GRADE", WITH A
CORROSOION RESISTANT PVC COATING AND @
STAINLESS STEEL FASTENERS.

3. AFTER MARCH 1ST, ONLY 1 CELL MAY BE

DIS-ABLED AT A TIME, WITH THE OTHER 4 CELLS

REMAINING OPERATIONAL AS NEEDED BY THE

UNIVERSITY. DO NOT DIS-ABLE ANY CELL UNTIL

NEW PARTS AND EQUIPMENT IS ON SITE.

CONDUCTOR & CONDUIT SCHEDULE
WP CONDUIT [CONDTR | se
E__sz:_ VTS

2 075] 2] 12| 12| 12| 8
0 125] 3 8] 4] 2

SHEET NOTES:

ALTERNATE #1: REPLACE ALL EXISTING CONDUIT (EXCEPT
IN ELECTRICAL ROOM) INCLUDING THE CONDUIT FOR LINE
VOLTAGE, CONTROLS TO EACH VALVE AND FAN MOTOR,
FLEX CONDUIT, ELECTRICAL BOXES, OUTLETS, ETC. AT ROOF
AND TOWER FACE. SEE SPECIFICATIONS AND PHOTOS.
WIRING SHALL BE REPLACED AS NECESSARY TO
ACCOMMODATE CONDUIT REPLACEMENT. RE-USE AS MUCH
EXISTING WIRING AS POSSIBLE.

EXISTING ELECTRICAL EQUIPMENT, CONDUIT, ETC. IN
ELECTRICAL ROOM SHALL REMAIN.

/i

A SCALE: 3/32"=1'-0"

TOWER ELECTRICAL PLAN [NI [

State of Utah

Department of Administrative Services

Division of Facilities
Construction & Management
4110 State Office Building
Salt Lake City, Utah 84114
Phone: (801) 538 - 3018
Fax: (801) 538 - 3267

Internet: http://www.dfcm.state.ut.us

#| ENGINEERING INC.
1| PROFESSIONAL MECHANICAL ENGINEERING

1354 East 3300 South Suite 200

SALT LAKE CITY, UTAH 84108

(801)466-4021, FAX 466-8536
EMALL: excellence@whw-engineering.com
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SHEET NOTES:

@ ALTERNATE #1. REPLACE ALL EXISTING
CONDUIT (EXCEPT IN ELECTRICAL ROOM)
INCLUDING THE CONDUIT FOR LINE VOLTAGE,
CONTROLS TO EACH VALVE AND FAN MOTOR,
FLEX CONDUIT, ELECTRICAL BOXES, OUTLETS,
ETC. AT ROOF AND TOWER FACE. SEE
SPECIFICATIONS AND PHOTOS. WIRING SHALL
BE REPLACED AS NECESSARY TO
ACCOMMODATE CONDUIT REPLACEMENT.
RE-USE AS MUCH EXISTING WIRING AS
POSSIBLE.

GENERAL NOTES:

1. PHOTOS DO NOT SHOW ALL EXISTING
CONDUIT, BUT ARE TYPICAL FOR ALL CELLS.
2. INTENT OF CONTRACT IS TO REMOVE AND
REPLACE ALL EXPOSED METAL CONDUIT, AND
METAL CONDUIT IN CELLS ALONG WITH ALL
ASSOCIATED CONTROLS CONDUIT, HANGERS,
CLAMPS, SUPPORTS, BOXES, OUTLETS, ETC.

State of Utah

Department of Administrative Services
ELECTRICAL EAST ROOF PHOTO ELECTRICAL WEST ROOF PHOTO Division of Facilities

Construction & Management
4110 State Office Building
Salt Lake City, Utah 84114
Phone: (801) 538 - 3018
Fax: (801) 538 - 3267

Internet: http://www.dfcm.state.ut.us

ENGINEERING INC.
| PROFESSIONAL MECHANICAL ENGINEERING

1354 East 3300 South Suite 200
SALT LAKE CITY, UTAH 84106
(80114864021, FAX 466-8535
EMAIL: excellence@whw-engineering.com

WSU COOLING
TOWER REPAIRS

DFCM# 05281810

EP102

SOUTHEAST BUILDING FACE NORTHEAST BUILDING FACE CONDUIT IN CELL
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